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Exhibit 3 - Interface Responsibility Matrix 

 
 
 

Interface Specify & 
Check 

Design Build Supervise 
Installation 

Provide 
Install Labor 

Footings and foundations Subcontractor JPL JPL JPL JPL 
Attachment Docs / Templates Subcontractor Subcontractor Subcontractor N/A N/A 
Labor to make attachments Subcontractor Subcontractor Subcontractor JPL Subcontractor
Attachment hardware Subcontractor Subcontractor Subcontractor Subcontractor Subcontractor
Electrical power requirements Subcontractor JPL JPL JPL JPL 
Electrical power source  Subcontractor JPL JPL JPL JPL 
Electrical power I/F to VTTP Subcontractor JPL JPL JPL JPL 
Power and control cables Subcontractor Subcontractor Subcontractor Subcontractor Subcontractor
Manual Control Station  Subcontractor Subcontractor Subcontractor Subcontractor Subcontractor
Termination of utilities to VTTP Subcontractor Subcontractor Subcontractor JPL Subcontractor
Transportation restrictions JPL N/A N/A N/A N/A 

 


